Request for Proposals (RFP)
Design and Engineering Services for
Iowa City Construction Projects
December 29, 2017
SUMMARY
The City of Iowa City, Iowa is soliciting proposals from interested consultants to provide professional
engineering services for a number of projects. It is anticipated multiple consultants will be selected from
this process, and the selected consultants will aid in the design, bid document development and limited
construction period services for these projects. Consultants wishing to submit a proposal shall include
information as described in this RFP. Please note that design and construction timeframes vary by
project.
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SUBMITTAL DELIVERY ADDRESS
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City of Iowa City
City Hall
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Iowa City, Iowa 52240
SUBMITTAL DEADLINE: 4:00 p.m. CST on Wednesday, January 24, 2018
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BACKGROUND
The following projects will be considered under this RFP:
Project Name
Airport Viewing Area
American Legion Road Improvements
Annual Park ADA Accessibility Improvements
Annual Sewer Rehabilitation
Bicycle Master Plan Improvements
Creekside Park Redevelopment
Davenport Street Improvements
Dodge Street Reconstruction Concept
First Avenue Water Main
Highway 1 Trail
McCollister Boulevard (Gilbert Street to Sycamore Street)
Villa Park Improvements

Total Estimated Project Cost
$75,000
$9,022,000
$100,000
$300,000
$300,000
$650,000
$400,000
TBD
$637,000
$753,000
$3,375,000
$75,000

Additional information related to each project is included in the project detail sheets beginning on Page 8
of this RFP.
SCOPE OF SERVICES
The information provided in this section is not intended to comprise a detailed scope of services that will
be required in a final consultant contract, but is intended to provide general information to firms wishing
to submit proposals. The City will negotiate the detailed scope of services with the successful firm for
each project.
Each contract for engineering and design services (except functional design contracts) will be a fullservice design contract that includes, but is not limited to, the following:


Conduct a kick-off meeting with City Staff.



Review available information provided by the City.



Survey and field verify the project area.



Survey boundary work & preparation of acquisition plats, as needed.



Create a base map for use during design and project document development.



Project team meetings (City and Consultant staff) and field visits as necessary.



Provide project plans, including estimate of construction costs, for review at approximately
30%, 60%, 90% and 100% completion.



Coordinate with private utility companies, as needed, for required relocations.



Meet with City Staff to discuss and review comments.



Individual property owner meetings and public meetings.



Provide final bid documents, including a final estimate of construction costs.



Bid phase services, as necessary, including but not limited to, assisting the City in responding
to bidder inquiries on technical matters and preparing the appropriate clarifications and
addenda.
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•

Limited construction period services.

Following selection of a preferred consultant for each project, City staff will meet with consultant staff to
negotiate final project design scope and fee.
MINIMUM QUALIFICATIONS
To be considered, consultants must document the knowledge, skills, and abilities of the firm and team
members proposed for the project.
COSTS
Firms participating in the consultant selection process will be responsible for all costs incurred to respond
to this RFP.
TIMELINE
Tentative consultant selection timeline is as follows:
• Submittals are due 4:00 p.m. CDT on January 24, 2018.
• Selection of consultants on approximately February 9, 2018.
• Consultant agreements finalized in March 2018.
Design schedules for all projects shall assume project construction completed in 2019.
CONSULTANT SELECTION PROCESS
The Selection Committee consists of several members of the Engineering Division. Submittals will be
reviewed based on the submittal contents described below, and evaluated based on the following criteria:
consultant qualifications and experience, project approach, consultant fees and project costs, and project
scheduling. The firm deemed best qualified by the Selection Committee for each project will be selected
for negotiations related to final project design scope and fee. Should the City and Consultant not be able
to reach an agreement regarding project scope and fee, the City reserves the right to negotiate with the
firm determined by the City to be the next most qualified.
The intent of the selection process is to select the most qualified firm based on the identified needs of the
City of Iowa City. The skills, areas of expertise, and capabilities that the City of Iowa City believes are
necessary for successful completion of the projects will be evaluated and factored in the selection process.
In all cases, the City of Iowa City reserves the rights to select a consultant firm and award a contract that
are in the best interests of the City.
SUBMITTAL CONTENTS
To standardize responses and simplify the comparison and evaluation of responses, all statements must be
organized in the manner set forth below, separated into sections, and appropriately labeled. However,
specific requirements for each section have been minimized in order to allow for flexibility for each firm
to provide information they feel best conveys their qualifications. All information and materials requested
shall be provided in the proposal under a single cover. The submittal length shall be limited to a
maximum of 30 single-sided (or 15 double-sided) pages, not including dividers and covers. Minimum
font size shall be ten (10) point.
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Cover Letter - The letter should state the firm’s interest in being considered for selection, pertinent
information for the firm’s contact person and the projects for which the firm would like to be considered.
General Firm Profile - A general description of the firm is required. Describe the general nature of
services provided by the firm, the location of main and branch offices, and the number of years the firm
has provided services similar to those anticipated on the projects included in the RFP. Any subconsultants who are expected to be a part of the design team should be identified.
Key Personnel - Provide information indicating anticipated key personnel, relationship to the projects and
their positions within the firm. It is a requirement of the City of Iowa City that the key personnel
identified during the consultant selection process will participate in and execute the project. Substitution
of key personnel after selection will require approval by the City of Iowa City as project lead
professionals are considered essential. Please indicate the persons possessing the licenses and
certifications necessary to perform the type of work being requested.
Reference Projects - A listing of reference projects shall be provided. Reference projects should be of
similar size and scope as those for which the consultant would like to be considered. Particular emphasis
should be placed on innovative, sustainable and cost-effective solutions. Indicate which key personnel
were involved in the reference projects and their role in the reference projects. Provide contact
information for the project owners, the nature of the firm’s scope of work on the project and the date the
contract started and ended.
Project Approach (Each Project) – A description of the anticipated project approach, including technical
and management factors that will lead to a quality project. Respondents are encouraged to use this section
of the submittal to address unique understanding, knowledge and/or abilities of the firm as they apply to
the projects included in the RFP. Competitive advantages or special capabilities of project teams should
be highlighted in this section. A project approach should be included for each project for which the firm
would like to be considered.
Estimate of Resources (Each Project) – Based on the firm’s understanding of the scope of work required,
provide an estimate of the firm’s resources that should be dedicated to the project. This can be in a form
of the firm’s choosing but should clearly convey a sense of the amount of effort, resources and an
estimated price the firm believes will be required for the project. The estimated price does not need to be a
quote to complete the project, and may include an estimated cost range, but should accurately reflect the
anticipated effort to complete the project. An estimate of resources should be included for each project for
which the firm would like to be considered.
Project Schedule (Each Project) – Provide a preliminary project schedule that includes projected
durations for anticipated project phases, including project milestones and deliverables. A proposed project
schedule should be included for each project for which the firm would like to be considered.
Billing Rates – Provide current billing rates for firm personnel, including rates of staff included in the
proposal, at a minimum.
CONTRACT DOCUMENTS
Consultants selected to provide engineering and design services will be required to enter into a written
consultant agreement with the City of Iowa City. A sample consultant agreement is included in Appendix
A of this RFP. Any objections to agreement language shall be documented in the submitted proposal.
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In addition, selected consultants will be required to submit a completed copy of the City of Iowa City
Wage Theft Policy, included in Appendix B of this RFP. Any objections to agreement language shall be
documented in the submitted proposal.
All projects shall utilize City of Iowa City standard front ends and contract documents for project
development.
SUBMITTAL INSTRUCTIONS AND DEADLINE
The submittal should be sent or delivered to the following address:
City Clerk
City of Iowa City
City Hall
410 East Washington Street
Iowa City, Iowa 52240
Six hard copies of the proposal and one electronic (PDF) copy of the submittal are due by 4:00 p.m. CDT
on Wednesday, January 24, 2018. The submittals must be sealed and clearly marked as: “Request for
Proposals for the 2019 Iowa City Construction Projects.” No portion of a submittal may be submitted by
FAX or e-mail.
INQUIRIES
Inquiries to clarify the requirements of the RFP can be directed to Jason Havel, P.E. at (319) 356-5410 or
by email at jason-havel@iowa-city.org.
Specific project scope and design fees will be negotiated at a later time. Meeting requests to address
questions related to projects included in this RFP will be limited to one 30-minute (maximum) meeting
per consultant. All inquiries must be made no later than January 17, 2018.

2019 Iowa City Construction Projects
Request for Proposals

Page 5

DISTRIBUTION LIST
AECOM
Anderson Bogert
Bolton & Menk, Inc.
Confluence
Foth Infrastructure & Environment
GBA Architects Engineers
Hall & Hall Engineers
HBK Engineering, LLC
Hitchcock Design Group
Howard R. Green Company
IIW
McClure Engineering Company
MMS Consultants, Inc.
MSA Professional Services, Inc.
RDG Planning & Design
Shive-Hattery, Inc.
Schemmer
Shoemaker & Haaland Professional Engineers
Snyder and Associates
Stanley Consultants, Inc.
Strand Associates, Inc.
Veenstra & Kimm, Inc.
Watersmith Engineering
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Not shown:
Annual Park ADA Accessbility Improvements
Annual Sewer Rehabilitation
Bicycle Master Plan Improvements
Airport Viewing Area
Villa Park Improvements

PROJECT DETAIL SHEET
AIRPORT VIEWING AREA
PROJECT BACKGROUND
The Iowa City Airport Commission wishes to celebrate its 100th Anniversary during the summer of 2018
with the creation of a new public viewing area. The area should include a raised viewing platform, play
equipment, and kiosks which would detail basic airport information and some of the history of the airport.
The viewing area is expected to be approximately 6,500 square feet (0.15 acres).
PROJECT OBJECTIVE
This project will include completing design, bidding documents and construction management for the
viewing area.

Figure – Airport viewing area master plan
The project will closely follow the master plan created for the site, including:
• Site grading and erosion control
• Installation of electrical lighting
• Construction of viewing tower
• Installation of play equipment and safety surface
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•
•

Installation of drinking fountain, benches, bike repair station, dog litter bag station, and garbage
and recycling containers
Site landscaping

PROJECT SCOPE
Requested services for this project shall include:
Final Design Services
• Provide full construction plans and specifications meeting City of Iowa City and AIA
design standards, including equipment specifications and cut sheets.
• Provide structure design and site furnishing specification according to 2017 Iowa City Park
Master Plan: https://www8.iowa-city.org/weblink/0/edoc/1762673/2017-10-05%20%20Parks%20Master%20Plan%20-%20Iowa%20City%20IA%20%20RDG%202016.487.00%20-%20reducedsize.pdf Design standards begin on page 64
of this plan.
• All regulatory requirements of the Iowa City Building and Fire Codes, Workplace, Health
and Safety, the State, OSHA and Controlled Product Standards and any other applicable
codes/bylaws must be met.
Bidding Services:
• Assist in the review of the bids and prepare a recommendation of award.
• Attend the pre-bid meeting.
Construction Phase Services:
• Review contractor submittals.
• Ensure that contractor has necessary building permits and inspections throughout project.
• Construction management for the project, including assist with clarifications and other
services needed to address issues that arise during construction (including but not limited
to respond to RFI’s, issue ITC’s, review CAR’s and CO’s, review warranties and operation
and maintenance manuals.)
• Site visits as necessary to the period of construction, no less than once every 10 days.
• Attend pre-construction and progress meetings.
• Keep meeting minutes.
• Create punch list at project conclusion.
• Inspect project and recommend acceptance at completion.
PROJECT LOCATION
The project is generally located at 1801 S. Riverside Drive.
PROJECT BUDGET
Total project budget is $75,000.
PROJECT SCHEDULE
Project construction completion by June 1, 2018.
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PROJECT CONTACT
Michael Tharp, C.M.
Airport Operations Specialist
Iowa City Municipal Airport
1801 S. Riverside Drive
Iowa City, IA 52246
Phone: (319) 356-5045 ext. 5
Fax: (319) 351-1290
Email: michael-tharp@iowa-city.org
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PROJECT DETAIL SHEET
AMERICAN LEGION ROAD IMPROVEMENTS
PROJECT BACKGROUND
In recent years, there has been an increase in residential development on the eastern fringe of Iowa City.
This has increased vehicular, bicycle and pedestrian traffic within the American Legion Road corridor,
located between Scott Boulevard and Taft Avenue. To support both current and future growth of the City
in this area, American Legion Road is in need of improvement from the existing rural roadway to a new
urban section that meets current design standards, the Iowa City bike master plan and the complete streets
policy.
PROJECT OBJECTIVE
Utilizing the previously completed functional design plans, the project will include preliminary & final
design services for reconstructing American Legion Road as an urban cross-section with two lanes (one in
each direction), sidewalks, on-street bicycle facilities and new storm sewer and water main. Also
included in the project is a grade-separated pedestrian crossing of American Legion Road near the new
Hoover School and a roundabout at the intersection American Legion Road and Scott Boulevard.
Property and easement acquisitions will be required as part of the project, and the consultant will be
expected to provide all required plats for acquisitions. Public and private utility relocations will also be
required, and shall be included in the design process.
With the project being partially funded with Surface Transportation Block Grant (STBG) funds, an Iowa
DOT letting will be required.
PROJECT LOCATION
The project is generally located on American Legion Road from Scott Boulevard to Taft Avenue.
PROJECT BUDGET
Total project budget is $9,022,000.
PROJECT SCHEDULE
Project construction to begin in 2020.
PROJECT CONTACT
Scott Sovers, PE
Senior Civil Engineer
(319) 356-5142
Scott-sovers@iowa-city.org
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American Legion Road Improvements

PROJECT DETAIL SHEET
ANNUAL PARK ADA ACCESSIBILITY IMPROVEMENTS
PROJECT BACKGROUND
This annual project includes the addition of sidewalks and other related improvements to allow for
enhanced ADA accessibility within parks located throughout Iowa City. The 2018 project will include
four sites.
PROJECT OBJECTIVE
The project will include the following:
 Full topographic survey of each site, including site utilities.
 Determination of sidewalk connections that will aid in ADA accessibility within the parks.
 Design and development of construction bid documents for installation of sidewalk connections
within each park.
PROJECT LOCATION
The project is generally located within the following parks:
 Tower Court Park
 Pheasant Hill Park
 Highland Park
 Mercer Park
PROJECT BUDGET
Total project budget is approximately $100,000.
PROJECT SCHEDULE
Due to the use of CDBG funds, work within Highland Park should be completed by June 30, 2018.
Remaining project construction to be completed by Fall of 2018.
PROJECT CONTACT
Dave Panos, PE
Senior Civil Engineer
(319) 356-5145
dave-panos@iowa-city.org
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PROJECT DETAIL SHEET
ANNUAL SEWER REHABILITATION
PROJECT BACKGROUND
This annual project consists of CIPP lining for approximately 5000 – 8000 feet of various pipe sizes at
sites located throughout Iowa City, including approximately 15 to 20 sites. The city will provide the
sewer inspection videos and summary reports for the consultant to review to create the design plans. It
may also include lining some manholes with a cement grout spray. This work will need to be done in the
summer and fall of 2019. The bid package will include a specification book based on SUDAS with 8 ½ by
11 inch location maps showing the sewer services of each pipe segment and the proposed work to be
done, along with a copy of the inspection videos on a thumb drive.
PROJECT OBJECTIVE
The project will include the following:
• Review the provided sewer inspection videos and summary reports to evaluate necessary sewer
lining lengths, service tap locations and manhole repairs or lining.
• Prepare sanitary sewer and manhole lining plans, specifications, and bid documents.
PROJECT LOCATION
Locations are throughout the city sewer system.
PROJECT BUDGET
Total project budget is $300,000.
PROJECT SCHEDULE
Project construction to be completed in the fall of 2019
PROJECT CONTACT
Jason Reichart, PE
Civil Engineer
(319) 356-5416
jason-reichart@iowa-city.org
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PROJECT DETAIL SHEET
BICYCLE MASTER PLAN IMPLEMENTATION
PROJECT BACKGROUND
This annual project will incorporate bicycle facilities on existing streets, based on the recommendations
included in the Iowa City Bicycle Master Plan. Improvement projects will include construction of bike
lanes, bike boulevards, and other features that will improve roadways and streets to promote equal access
and usability for all modes of transportation, including bicycles, pedestrians, buses, and cars. Projects will
also include conversion of four lane roads into three lane roads in certain areas that are highly used by all
modes of transportation.
PROJECT OBJECTIVE
The project will include the following:
•
•
•

Review the Iowa City Bicycle Master Plan recommendations.
Projects will generally include restriping of roadways, as well as additional/revised signage
Prepare construction plans, specifications, and bid documents.

This project will include sites for construction in 2018 and 2019. Consultants should assume two separate
bid lettings and construction periods.
PROJECT LOCATION
Locations are on streets throughout the city, including:
Camp Cardinal bike lanes (2018)
Dodge Street bike lanes – Summit to Burlington (2018)
Dodge Street bike lanes – Burlington to Bowery (2019)
Governor Street bike lanes – Burlington to Bowery (2019)
Prentiss Street bicycle boulevard (2019)
Bowery Street bicycle boulevard (2019)
College Street bicycle boulevard (2019)
PROJECT BUDGET
Total project budget is $300,000.
PROJECT SCHEDULE
Project construction to be completed in two phases, one in 2018 and a second in 2019.
PROJECT CONTACT
Jason Reichart, PE
Civil Engineer
(319) 356-5416
jason-reichart@iowa-city.org
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PROJECT DETAIL SHEET
CREEKSIDE PARK REDEVELOPMENT
PROJECT BACKGROUND
A master plan was created in 2017 to guide redevelopment of Creekside Park. Creekside Park is a 5-acre
park located at 1858 7th Avenue Court. The park area has been expanded in recent years through the
acquisition of six residential lots as part of the flood mitigation program. A site survey will be provided
to the project consultant.

Figure – 2017 Creekside Park Master Plan
PROJECT OBJECTIVE
This project will include completing design, bidding documents and construction management for the
park redevelopment. The project will closely follow the 2017 Creekside Park Master Plan and includes
the following:
•
•
•

Removal of existing shelter, basketball court, backstop, play equipment, pavement, bridge and
utilities.
Site grading and erosion control.
Installation of water service, sanitary service, electrical lighting and storm sewer.
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•
•
•
•
•

Construction of open shelter and two single stall rest room building in a design prescribed by the
2017 Iowa City Park Master Plan.
Installation of play equipment and safety surface.
Installation of drinking fountain, benches, bike repair station, dog litter bag station, garbage &
recycling containers as prescribed by the 2017 Iowa City Park Master Plan.
Design and platting of community garden/orchard area.
Site landscaping including pollinator garden, limestone creek access area and rain garden.

Additionally, the project will include storm sewer and sanitary sewer improvements. Sanitary sewer
improvements will consist of the installation of approximately 350’ of 8” pipe and 3 manholes. Storm
sewer work includes the removal and replacement of approximately 210’ of 15” RCP, 1 intake, and 1
flared end.
PROJECT SCOPE
Requested services for this project shall include:
Final Design Services
• Provide full construction plans and specifications meeting City of Iowa City and AIA
design standards, including equipment specifications and cut sheets.
• Provide structure design and site furnishing specification according to the 2017 Iowa City
Park Master Plan: https://www8.iowa-city.org/weblink/0/edoc/1762673/2017-10-05%20%20Parks%20Master%20Plan%20-%20Iowa%20City%20IA%20%20RDG%202016.487.00%20-%20reducedsize.pdf Design standards begin on page 64
of this plan.
• All regulatory requirements of the Iowa City Building and Fire Codes, Workplace, Health
and Safety, the State, OSHA and Controlled Product Standards and any other applicable
codes/bylaws must be met.
Bidding Services:
• Assist in the review of the bids and prepare a recommendation of award.
• Attend the pre-bid meeting.
Construction Phase Services:
• Review contractor submittals.
• Ensure that contractor has necessary building permits and inspections throughout project.
• Construction management for the project, including assist with clarifications and other
services needed to address issues that arise during construction (including but not limited
to respond to RFI’s, issue ITC’s, review CAR’s and CO’s, review warranties and operation
and maintenance manuals.)
• Site visits as necessary to the period of construction, no less than once every 10 days.
• Attend pre-construction and progress meetings.
• Keep meeting minutes.
• Create punch list at project conclusion.
• Inspect project and recommend acceptance at completion.
PROJECT LOCATION
The project is generally located at 1858 7th Avenue Court.
2019 Iowa City Construction Projects
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PROJECT BUDGET
Total project budget including design fees and construction is $650,000.
PROJECT SCHEDULE
Project construction complete by Fall of 2018.
PROJECT CONTACT
Juli Seydell Johnson
Director of Parks & Recreation
(319) 356-5104
Juli-SJohnson@iowa-city.org
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PROJECT DETAIL SHEET
DAVENPORT STREET IMPROVEMENTS
PROJECT BACKGROUND
The pavement of the 1400 Block of East Davenport Street has deteriorated and is in need of repair. The
existing pavement is susceptible to undermining due to steep slopes, subgrade deficiencies, and lack of
storm sewer and subsurface drainage infrastructure.
PROJECT OBJECTIVE
This project will involve a total street reconstruction, including but not limited to: subgrade stabilization,
drainable subbase installation, storm sewer upgrades, sidewalk and driveway apron reconstruction, and
ADA accessibility/compliance upgrades.
PROJECT LOCATION
The project is generally located in the 1400 block of East Davenport Street.
PROJECT BUDGET
Total project budget is $400,000.
PROJECT SCHEDULE
Project construction complete by Fall of 2019.
PROJECT CONTACT
Ben Clark, PE
Senior Civil Engineer
(319) 356-5436
Ben-clark@iowa-city.org
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PROJECT DETAIL SHEET
NORTH DODGE STREET FUNCTIONAL DESIGN
PROJECT BACKGROUND
North Dodge Street is a principal arterial that conveys approximately 8,000 to 10,000 average annual
daily traffic (AADT) between Interstate 80 and the downtown area. In 2005, the City reconstructed the
portion of North Dodge Street located between Iowa Interstate 80 and Governor Street. Given the age,
the amount of traffic and the visible signs of distress, the next section of North Dodge Street from
Governor to Burlington is also in need of reconstruction.
PROJECT OBJECTIVE
The project will include functional design services for the reconstruction of North Dodge Street from
approximately Governor Street to Burlington Street. Utilizing the City’s planimetric data, bicycle master
plan, complete streets policy and input from City utility departments, the selected consultant will prepare
functional design plans. At a minimum, the plans shall include the following:
•
•
•
•
•

Design criteria
Typical cross sections
Plan view showing proposed roadway and utility improvements
Anticipated right-of-way and easement needs
Engineer’s opinion of probable construction cost

The intent of this functional design project is to gain a better understanding of the overall project scope
and determine an estimated project cost that can be utilized for budgeting purposes. At this time, the
anticipated construction of this project is unknown and will be dependent on funding.
PROJECT LOCATION
The project is generally located on North Dodge Street, from Governor Street to Burlington Street.
PROJECT CONTACT
Scott Sovers, PE
Senior Civil Engineer
(319) 356-5142
Scott-sovers@iowa-city.org
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PROJECT DETAIL SHEET
FIRST AVENUE WATER MAIN IMPROVEMENTS
PROJECT BACKGROUND
The existing 1955 6-inch cast iron water main within the 400 and 500 blocks of First Avenue has reached
the end of its service life. As a result, a break that occurred in January of 2013 caused significant damage
to both public and private infrastructure within the corridor. In order to reduce the inconvenience
residents experience during breaks, and to decrease water fund expenditures resulting from the repairs,
the existing water main was identified for replacement.
PROJECT OBJECTIVE
The project generally will include preliminary & final design services for the replacement of
approximately 1,100 LF of 6-inch cast iron water main with an 8-inch PVC and ductile iron water main.
Depending upon the proposed alignment of the new water main, street, driveway and sidewalk
reconstruction may also be included in the project.
PROJECT LOCATION
The project is generally located on First Avenue, from Friendship Street to Court Street.
PROJECT BUDGET
Total project budget is $637,000.
PROJECT SCHEDULE
Project construction complete by Fall of 2019.
PROJECT CONTACT
Scott Sovers, PE
Senior Civil Engineer
(319) 356-5142
Scott-sovers@iowa-city.org
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First Avenue Water Main Improvements
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PROJECT DETAIL SHEET
HIGHWAY 1 TRAIL PROJECT
PROJECT BACKGROUND
This project includes a new trail connection from Sunset Street to Mormon Trek Boulevard, and is an
extension of the recently completed Highway 1 Trail project that is located from Orchard Street to Sunset
Street. The project completes the planned Highway 1 Trail system and ultimately connects the existing
Iowa River Corridor Trail to the existing Mormon Trek Boulevard wide sidewalk.
PROJECT OBJECTIVE
This project will construct a 10’ wide sidewalk/trail along the north side of Highway 1 between Sunset
Street and Mormon Trek Boulevard. This project will incorporate a drainage swale and other storm sewer
improvements to ensure storm water runoff drains to the creek or other outlet. The proposed trail will use
the Highway 1 bridge/culvert to cross Willow Creek in lieu of constructing a new pedestrian bridge. The
project will include the following:
•
•
•

Evaluate and complete design of the Highway 1 sidewalk/trail.
Storm sewer, culvert, and drainage swale improvements
Prepare plans, specifications, and bid documents.

PROJECT LOCATION
This project is generally located along Highway 1 between Sunset Street and Mormon Trek Boulevard.
PROJECT BUDGET
Total project budget is $753,000.
PROJECT SCHEDULE
Project construction complete by Fall of 2019.
PROJECT CONTACT
Brett Zimmerman
Civil Engineer
(319) 356-5044
Brett-Zimmerman@iowa-city.org
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Highway 1 Trail Extension
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PROJECT DETAIL SHEET
MCCOLLISTER BLVD – GILBERT STREET TO SYCAMORE STREET
PROJECT BACKGROUND
McCollister Boulevard currently ends just east of Gilbert Street, but when extended, it will serve as a
future arterial with connection to Sycamore Street. Due to the construction of a new school and projected
growth in this area, Iowa City is now ready to construct the extension of McCollister Boulevard to
Sycamore Street. The roadway will serve as a catalyst for further residential development in the South
District, and will also reduce traffic pressure on Langenberg Avenue. The area of the new roadway is
currently open farm land.
The length of construction is approximately 3,250’, and recent Sycamore Street traffic counts indicated a
total ADT of 4,460, with 3% truck traffic. Projected volumes for 2030 were between 7,200 and 8,300
vehicles per day, with an estimated growth rate of about 2.6% was expected.
PROJECT OBJECTIVE
The City of Iowa City is planning to construct McCollister Boulevard from its current terminus at Gilbert
Street to connect with the new roundabout on Sycamore Street. The project will fulfill a need for better
east-west traffic circulation following the opening of the new Alexander Elementary School along south
Sycamore. The current project will include development of complete construction documents for this
new section of McCollister Boulevard.

Figure – Alignment from Location Study Report completed by Earthtech March 2007.
Key issues with project
Site Drainage: A comprehensive drainage analysis of the project area will be required to consider
design options for adequately draining the project corridor. Current drainage patterns appear to allow
for ponding in areas within the right of way and beyond into fields.
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Soil Conditions: The soil conditions along the project corridor are known to contain very fine silty and
sandy particles with the potential to create runoff and siltation issues for downstream property if a
plan is not developed ahead of the project to control the project runoff. The design will need to
include a comprehensive geotechnical report. The report will be used to review soil conditions for
pavement design, and to review soil conditions to develop a runoff remediation plan. The plan will be
required based on drainage analysis and runoff direction.
PROJECT LOCATION
The project is generally located east of Gilbert Street, and, when extended, will provide a connection to
Sycamore Street on the west side of the new roundabout located just south of the City Limits.
PROJECT BUDGET
Total project budget is $3,375,000.
PROJECT SCHEDULE
Project construction complete by Fall of 2019.
PROJECT CONTACT
Dave Panos, P.E.
Senior Civil Engineer
(319) 356-5145
dave-panos@iowa-city.org
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PROJECT DETAIL SHEET
VILLA PARK IMPROVEMENTS
PROJECT BACKGROUND
Villa Park is a 6.5-acre park generally located at 424 MacBride Drive. This project does not anticipate
full park redevelopment, only replacement of a play area with the addition of a small open shelter,
accessible path and park sign. The playground location may move from the current location, if a location
change will improve accessibility.
PROJECT OBJECTIVE
This project will include completing survey, design, bidding documents and construction management for
the playground replacement, small open shelter, park sign and accessible paths. In addition, the following
items shall be included:
•
•
•
•
•
•
•
•

One neighborhood meeting (City staff to send invitations to neighborhood.) to include gathering
input on type of play area and location of play area within the park.
One Park Commission meeting presentation for design review.
Removal of existing play equipment.
Site grading and erosion control necessary for playground, shelter and path installation.
Construction of open shelter in a design similar to Fraunholtz-Miller and Cardigan Parks in Iowa
City.
Installation of play equipment and safety surface. Play equipment budget of approximately
$35,000.
Installation of benches, dog litter bag station, and garbage and recycling containers as prescribed
by the 2017 Iowa City Park Master Plan.
Site landscaping near areas of playground and shelter installation.

PROJECT SCOPE
1. Conduct neighborhood meeting to gather input on type of play area and location of play area within
the park.
2. Present Preliminary Design to Park Commission at a regular meeting
3. Complete survey as needed for areas of park within construction boundaries (determined as part of
Preliminary Design).
Requested services for this project shall include:
Preliminary Design Services
• Conduct neighborhood meeting to gather input on preferred type of play area and location
of play area within the park.
• Present preliminary design to Park Commission at a regular meeting.
• Complete survey, as needed, for areas of the park within the construction boundaries
(determined as part of preliminary design).
Final Design Services
• Provide full construction plans and specifications meeting City of Iowa City and AIA
design standards, including equipment specifications and cut sheets.
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•

•

Provide site furnishing specification according to 2017 Iowa City Park Master Plan:
https://www8.iowa-city.org/weblink/0/edoc/1762673/2017-10-05%20%20Parks%20Master%20Plan%20-%20Iowa%20City%20IA%20%20RDG%202016.487.00%20-%20reducedsize.pdf Design standards begin on page 64
of this plan.
All regulatory requirements of the Iowa City Building and Fire Codes, Workplace, Health
and Safety, the State, OSHA and Controlled Product Standards and any other applicable
codes/bylaws must be met.

Bidding Services:
• Assist in the review of the bids and prepare a recommendation of award.
• Attend the pre-bid meeting.
Construction Phase Services:
• Review contractor submittals.
• Ensure that contractor has necessary building permits and inspections throughout project.
• Construction management for the project, including assist with clarifications and other
services needed to address issues that arise during construction (including but not limited
to respond to RFI’s, issue ITC’s, review CAR’s and CO’s, review warranties and operation
and maintenance manuals.)
• Site visits as necessary to the period of construction, no less than once every 10 days.
• Attend pre-construction and progress meetings.
• Keep meeting minutes.
• Create punch list at project conclusion.
• Inspect project and recommend acceptance at completion.

PROJECT LOCATION
The project is generally located at 424 MacBride Drive.
PROJECT BUDGET
Total construction budget for playground and shelter is $75,000.
PROJECT TIMELINE
Due to the use of CDBG funds, project must be completed by June 30, 2018.
PROJECT CONTACT
Juli Seydell Johnson
Director of Parks & Recreation
(319) 356-5104
Juli-SJohnson@iowa-city.org
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CONSULTANT AGREEMENT

THIS AGREEMENT, made and entered into this ___________ day of ____________________,
______________, by and between the City of Iowa City, a municipal corporation, hereinafter referred to as
the City and _____________________, of _____________________, hereinafter referred to as the
Consultant.
INSERT BRIEF PROJECT DESCRIPTION BEGINNING WITH “WHEREAS”

NOW THEREFORE, it is agreed by and between the parties hereto that the City does now contract with the
Consultant to provide services as set forth herein.
I. SCOPE OF SERVICES
Consultant agrees to perform the following services for the City, and to do so in a timely and
satisfactory manner.
INSERT DESCRIPTION OF SCOPE OF SERVICES

II.

TIME OF COMPLETION

The Consultant shall complete the following phases of the Project in accordance with the schedule shown.
INSERT SCHEDULE OF SERVICES

III.

GENERAL TERMS
A.

B.

The Consultant shall not commit any of the following employment practices and agrees to
prohibit the following practices in any subcontracts.
1.

To discharge or refuse to hire any individual because of their race, color, religion,
sex, national origin, disability, age, marital status, gender identity, or sexual
orientation.

2.

To discriminate against any individual in terms, conditions, or privileges of
employment because of their race, color, religion, sex, national origin, disability, age,
marital status, gender identity, or sexual orientation.

Should the City terminate this Agreement, the Consultant shall be paid for all work and
services performed up to the time of termination. However, such sums shall not be greater
than the "lump sum" amount listed in Section IV. The City may terminate this Agreement
upon seven (7) calendar days' written notice to the Consultant.
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C.

This Agreement shall be binding upon the successors and assigns of the parties hereto,
provided that no assignment shall be without the written consent of all Parties to said
Agreement.

D.

It is understood and agreed that the retention of the Consultant by the City for the purpose of
the Project shall be as an independent contractor and shall be exclusive, but the Consultant
shall have the right to employ such assistance as may be required for the performance of the
Project.

E.

It is agreed by the City that all records and files pertaining to information needed by the
Consultant for the project shall be available by said City upon reasonable request to the
Consultant. The City agrees to furnish all reasonable assistance in the use of these records
and files.

F.

It is further agreed that no Party to this Agreement shall perform contrary to any state,
federal, or local law or any of the ordinances of the City of Iowa City, Iowa.

G.

At the request of the City, the Consultant shall attend meetings of the City Council relative to
the work set forth in this Agreement. Any requests made by the City shall be given with
reasonable notice to the Consultant to assure attendance.

H.

The Consultant agrees to furnish, upon termination of this Agreement and upon demand by
the City, copies of all basic notes and sketches, charts, computations, and any other data
prepared or obtained by the Consultant pursuant to this Agreement without cost, and without
restrictions or limitation as to the use relative to specific projects covered under this
Agreement. In such event, the Consultant shall not be liable for the City's use of such
documents on other projects.

I.

The Consultant agrees to furnish all reports, specifications, and drawings, with the seal of a
professional engineer affixed thereto or such seal as required by Iowa law.

J.

The City agrees to tender the Consultant all fees in a timely manner, excepting, however, that
failure of the Consultant to satisfactorily perform in accordance with this Agreement shall
constitute grounds for the City to withhold payment of the amount sufficient to properly
complete the Project in accordance with this Agreement.

K.

Should any section of this Agreement be found invalid, it is agreed that the remaining
portion shall be deemed severable from the invalid portion and continue in full force and
effect.

L.

Original contract drawings shall become the property of the City. The Consultant shall be
allowed to keep reproducible copies for the Consultant's own filing use.

M.

Fees paid for securing approval of authorities having jurisdiction over the Project will be
paid by the City.

N.

Upon signing this agreement, Consultant acknowledged that Section 362.5 of the Iowa Code
prohibits a City officer or employee from having an interest in a contract with the City, and
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certifies that no employee or officer of the City, which includes members of the City Council
and City boards and commissions, has an interest, either direct or indirect, in this agreement,
that does not fall within the exceptions to said statutory provision enumerated in Section
362.5.
O.

IV.

The Consultant agrees at all times material to this Agreement to have and maintain
professional liability insurance covering the Consultant’s liability for the Consultant’s
negligent acts, errors and omissions to the City in the sum of $1,000,000.

COMPENSATION FOR SERVICES
INSERT DESCRIPTION OF COMPENSATION

V.

MISCELLANEOUS
A. All provisions of the Agreement shall be reconciled in accordance with the generally accepted
standards of the Engineering Profession.
B. It is further agreed that there are no other considerations or monies contingent upon or resulting
from the execution of this Agreement, that it is the entire Agreement, and that no other monies or
considerations have been solicited.
C. This Agreement shall be interpreted and enforced in accordance with the laws of the State of
Iowa. Any legal proceeding instituted with respect to this Agreement shall be brought in a court
of competent jurisdiction in Johnson County, Iowa. The parties hereto hereby submit to personal
jurisdiction therein and irrevocably waive any objection as to venue therein, including any
argument that such proceeding has been brought in an inconvenient forum.

FOR THE CITY

FOR THE CONSULTANT

By:

By:

Title:

Title:

Date:

Date:

ATTEST:
Approved by:

City Attorney's Office

Date
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CITY OF IOWA CITY WAGE THEFT POLICY
It is the policy of the City of Iowa City, as expressed by City Council Resolution No. 15-364 adopted on
November 10, 2015, not to enter into certain contracts with, or provide discretionary economic
development assistance to, any person or entity (including an owner of more than 25% of the entity) who
has admitted guilt or liability or been adjudicated guilty or liable in any judicial or administrative
proceeding of committing a repeated or willful violation of the Iowa Wage Payment Collection law, the
Iowa Minimum Wage Act, the Federal Fair Labor Standards Act or any comparable state statute or local
ordinance, which governs the payment of wages, for a period of five (5) years from the date of the last
conviction, entry of plea, administrative finding or admission of guilt. (hereinafter “Wage Theft Policy”)
I. Application. The Wage Theft Policy applies to the following:
a. Contracts in excess of $25,000 for goods, services or public improvements.
b. Contracts for discretionary economic development assistance. “Discretionary” economic
development assistance shall mean any economic development assistance provided by the City of
Iowa City that is not required by law.
II. Exceptions. The Wage Theft Policy does not apply to emergency purchases of goods and services,
emergency construction or public improvement work, sole source contracts excepted by the City’s
purchasing manual, cooperative/piggyback purchasing or contracts with other governmental entities.
III. Affidavit. The contracting entity must complete the attached affidavit showing compliance
with the Wage Theft Policy and provide it to the Contracting Department prior to the execution of
the contract.
Contract provision: Any contract to which this policy is applicable will include the following contract
provision: If the City becomes aware that a person or entity (including an owner of more than 25% of the
entity) has admitted guilt or liability or been adjudicated guilty or liable in any judicial or administrative
proceeding of committing a repeated or willful violation of the Iowa Wage Payment Collection law, the
Iowa Minimum Wage Act, the Federal Fair Labor Standards Act or any comparable state statute or local
ordinance, which governs the payment of wages, within the five (5) year period prior to the award or at
any time after the award, such violation shall constitute a default under the contract.
IV. Waivers. If a person or entity is ineligible to contract with the City as a result of the Wage Theft
Policy it may submit a request in writing indicating that one or more of the following actions have been
taken:
a. There has been a bona fide change in ownership or control of the ineligible person or entity;
b. Disciplinary action has been taken against the individual(s) responsible for the acts giving rise to
the violation(s);
c. Remedial action has been taken to prevent a recurrence of the acts giving rise to the
disqualification or default; or
d. Other factors that the person or entity believes are relevant.
The City Manager or Designee shall review the documentation submitted, make any inquiries deemed
necessary, request additional documentation if warranted and determine whether a reduction in the
ineligibility period or waiver is warranted. Should the City Manager or Designee determine that a reduction
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or waiver of the ineligibility period is warranted the City Manager or Designee shall make such
recommendation to the City Council. The City Council will make a final decision as to whether to grant a
reduction or waiver.
Any objection that your company has regarding this policy must be stated in the space provided below. If
your company is in agreement with this policy and is able to uphold the policy, provide a statement in the
space provided below.
_____________________________________________________________________________________
_____________________________________________________________________________________
_____________________________________________________________________________________

_______________________________
Signature of Company Representative
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