
ITEM 

NO.
SUDAS NO. DESCRIPTION UNITS
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QUANTITY
UNIT PRICE

EXTENDED 

AMOUNT
UNIT PRICE

EXTENDED 

AMOUNT

1 4020.108.A.1 STORM SEWER, TRENCHED, RCP, 12 IN LF 210.00 80.00 16,800.00 165.00 $34,650.00

2 5020.108.E.0 VALVE BOX ADJUSTMENT, MINOR EA 18.00 200.00 3,600.00 76.00 $1,368.00

3 6010.108.B.0 INTAKE, SW-501 EA 1.00 5,500.00 5,500.00 4,950.00 $4,950.00

4 6010.108.B.1 INTAKE, SW-505 EA 1.00 8,000.00 8,000.00 6,050.00 $6,050.00

5 6010.108.B.2 INTAKE, SW-507 EA 3.00 5,000.00 15,000.00 6,050.00 $18,150.00

6 6010.108.B.4 INTAKE, SW-541 EA 8.00 5,500.00 44,000.00 6,600.00 $52,800.00

7 6010.108.F.0 INTAKE ADJUSTMENT, MAJOR, THROAT ONLY EA 5.00 4,250.00 21,250.00 3,300.00 $16,500.00

8 6010.108.E.0 MANHOLE ADJUSTMENT, MINOR EA 30.00 1,500.00 45,000.00 1,980.00 $59,400.00

9 6010.108.H.0 REMOVE INTAKE EA 9.00 1,250.00 11,250.00 1,100.00 $9,900.00

10 6010.108.G.1 CONNECTION TO EXISTING INTAKE EA 3.00 1,000.00 3,000.00 1,320.00 $3,960.00

11 7010.108.E.0 CURB AND GUTTER, 2.0' LF 2,475.10 95.00 235,134.50 88.35 $218,675.09

12 7021.108.A.0 HMA HT BASE, 1/2", PG 58-28H TON 2,661.30 97.50 259,476.75 92.30 $245,637.99

13 7021.108.A.0 HMA, HT SURF, 1/2", FRIC L-4, PG 58-28H TON 3,252.70 105.00 341,533.50 96.80 $314,861.36

14 7030.108.A.0 REMOVAL OF SIDEWALK SY 1,179.60 35.00 41,286.00 29.15 $34,385.34

15 7030.108.E.0 SIDEWALK, PCC, 4" SY 337.70 115.00 38,835.50 187.20 $63,217.44

16 7030.108.E.1 SIDEWALK, PCC, 6" SY 734.70 125.00 91,837.50 193.70 $142,311.39

17 7030.108.G.0 DETECTABLE WARNINGS SF 1,160.00 50.00 58,000.00 45.05 $52,258.00

18 7040.108.A.0 FULL DEPTH PATCHES, HMA SY 3,513.40 90.00 316,206.00 75.25 $264,383.35

19 7040.108.G.0 MILLING SY 32,741.40 5.00 163,707.00 4.90 $160,432.86

20 7040.108.G.1 MILLING, FULL DEPTH SY 3,513.40 20.00 70,268.00 17.35 $60,957.49

21 7040.108.I.0 CURB AND GUTTER REMOVAL LF 2,475.10 20.00 49,502.00 17.70 $43,809.27

22 7060.108.B.1 COVER AGGREGATE, 3/8" TON 338.20 80.00 27,056.00 68.50 $23,166.70

23 7060.108.B.2 BINDER BITUMEN GAL 8,151.10 3.00 24,453.30 3.50 $28,528.85

24 8020.108.B.0
PAINTED PAVEMENT MARKINGS, 

SOLVENT/WATERBORNE
STA 1,495.20 30.00 44,856.00 24.35 $36,408.12

25 8020.108.C.0 PAINTED SYMBOLS AND LEGENDS EA 58.00 90.00 5,220.00 101.40 $5,881.20

26 8020.108.K.0 PAVEMENT MARKINGS REMOVED STA 45.90 50.00 2,295.00 48.70 $2,235.33

27 8020.108.L.0 SYMBOLS AND LEGENDS REMOVED EA 10.00 100.00 1,000.00 101.40 $1,014.00

28 8030.108.A.0 TEMPORARY TRAFFIC CONTROL LS 1.00 30,000.00 30,000.00 65,000.00 $65,000.00

29 8030.108.B.0 TEMPORARY TRAFFIC CONTROL, FLAGGER  DAY 92.00 500.00 46,000.00 396.00 $36,432.00

30 9010.108.B.0
HYDRAULIC SEEDING, SEEDING, FERTILIZING, AND 

MULCHING
LS 1.00 7,500.00 7,500.00 11,415.00 $11,415.00

31 11,020.108.A.0 MOBILIZATION LS 1.00 125,000.00 125,000.00 121,015.00 $121,015.00

TOTAL EXTENDED AMOUNT 2,152,567.05 2,139,753.78
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