

**BID TABULATION**

**City of Iowa City, Iowa City Public Works Facility Phase I**

**BID OPENING DATE: October 18, 2018 at 3:00 p.m. in the City Hall Emma J. Harvat Council Chambers**

<b>SUBMITTED BY:</b>	<b>Neumann Monson Architects</b>	<b>McComas-Lacina Construction, L.C.</b>	<b>City Construction Newco, LLC dba</b>	<b>Tricon General Construction, Inc.</b>	<b>Merit Construction Company</b>	<b>Knutson Construction Services Midwest, Inc.</b>	<b>Miron Construction Co., Inc.</b>
<b>Business Office location:</b>	<b>Iowa City, Iowa</b>	<b>Iowa City, IA</b>	<b>Iowa City, IA</b>	<b>Cedar Rapids, IA</b>	<b>Cedar Rapids, IA</b>	<b>Iowa City, IA</b>	<b>Cedar Rapids, IA</b>
<b>BID SECURITY [10%]</b>	N/A	x	x	x	x	x	x
<b>Bidder Status Form</b>	N/A	x	x	x	x	x	x
<b>RECEIVED ADDENDA #1, #2, #3</b>	N/A	x	x	x	x	x	x
<b>BASE BID Amount</b>	<b>\$10,900,000</b>	<b>\$10,315,000</b>	<b>\$11,779,100</b>	<b>\$10,273,000</b>	<b>\$10,187,300</b>	<b>\$10,510,000</b>	<b>\$10,953,400</b>
<b>ALT. 1- Vehicle Parking expan.</b>	\$715,000	\$572,000	\$1,034,000	\$634,000	\$597,700	\$580,000	\$567,850
<b>ALT. 2- West Canopy</b>	\$270,000	\$214,000	\$177,900	\$206,000	\$193,700	\$192,000	\$197,940
<b>Base with Alternates #1 thru #2</b>	\$11,885,000	\$11,101,000	\$12,991,000	\$11,113,000	\$10,978,700	\$11,282,000	\$11,719,190

<b>SUBMITTED BY:</b>	<b>Neumann Monson Architects</b>	<b>Williams Brothers Construction, Inc.</b>	<b>Portzen Construction, Inc.</b>	<b>S.G. Construction Company</b>			
<b>Business Office location:</b>	<b>Iowa City, Iowa</b>	<b>Peoria, IL</b>	<b>Dubuque, IA</b>	<b>West Burlington, IA</b>			
<b>BID SECURITY [10%]</b>	N/A	x	x	x			
<b>Bidder Status Form</b>	N/A	x	x	x			
<b>RECEIVED ADDENDA #1, #2, #3</b>	N/A	x	x	x			
<b>BASE BID Amount</b>	<b>\$10,900,000</b>	<b>\$11,680,000</b>	<b>\$10,248,000</b>	<b>\$10,496,085</b>			
<b>ALT. 1- Vehicle Parking expan.</b>	\$715,000	\$620,000	\$610,000	\$549,256			
<b>ALT. 2- West Canopy</b>	\$270,000	\$150,000	\$210,000	\$154,488			
<b>Base with Alternates #1 thru #2</b>	\$11,885,000	\$12,450,000	\$11,068,000	\$11,199,829	\$0	\$0	\$0